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DETERMINATION AND FINDINGS 

FOR 

SOLE SOURCE PROCUREMENT 
 

 

Purchasing Agency:   Department of General Services 

User Agency: The Office of Cable Television, Film, Music and 

Entertainment (“OCTFME”) 

 

Caption:   Design/Build Services Upgrade to the Existing HVAC and 

Emergency Power Systems at the Office of Cable 

Television, Film, Music and Entertainment (OCTFME)  

 

Proposed Contractor: Broughton Construction Company, Inc. (“Broughton”) 

 

FINDINGS 

 

 

1. AUTHORIZATION: 

 

D.C. Code Section 2-354.04 and DCMR 47, Section 4718 

 

2. MINIMUM NEED: 

 

The Department of General Services (DGS) has an immediate need to upgrade the 

existing emergency power system to ensure uninterrupted power to the OCTFME 

broadcast Facility. This project includes two phases. Phase 1 is the modification and 

upgrade of the HVAC, which was successfully completed in 2018. The required work 

under this sole source procurement represents Phase 2 of the project.  

 

 

3. ESTIMATED FAIR AND REASONABLE PRICE: 

 

The estimated fair and reasonable price for the construction services for Phase 2 of the 

project is approximately $950,000.00. 

 

4. FACTS WHICH JUSTIFY A SOLE SOURCE PROCUREMENT: 

 

In October, 2017, Broughton was competitively awarded Design-Build Contract No.  

DCAM-17-CS-0059 to upgrade the existing HVAC and Emergency Power Systems at 



OCTFME, located at 1899 9th, NE.   Broughton completed over 65% of the Design 

Services as required by the contract documents. The contract’s scope of work was 

reduced to eliminate the Power Infrastructure component in line with the available 

budget. The HVAC Infrastructure component of the 65% Design Set was developed to 

100%, permitted and constructed with the reduced and available fund as Phase 1 of the 

Project.  OCTFME agreed to fund the balance of the work and specifically the Power 

Infrastructure work as Phase 2.    

 

In FY19, OCTFME transferred an additional $1 Million to the Project Budget and 

identified the need to complete the outstanding work.  Specifically, during Phase 2 of the 

project, Broughton shall:      

 

 Update and develop the construction documents and specifications for the 

Modification and Upgrade of the existing Power Infrastructure; 

 Ensure the construction documents and specifications reflect OCTFME’s 

current operating and control systems including the recently completed HVAC 

work in Phase 1.  

 

It is requested that Broughton, the Design-Builder of record for the Phase 1 work, provide 

the additional required design-build services for Phase 2 of the Project due to the following 

reasons: 

 

 Broughton possesses the most recent knowledge of the facility building 

components, as-built conditions, drawings and specifications; 

 Broughton possesses an intimate knowledge of the OCTFME Facility  

infrastructure, layout and the relationship the Phased Modification and 

Upgrades; 

 Broughton has the most current comprehensive knowledge of the building’s 

utility system including where valves and other devices are located that require 

access for this new work, tie-ins to utility services and particularly the HVAC 

and Power Infrastructure. 

 

It is also anticipated that Broughton’s unique knowledge of the OCTFME building will 

also translate to an accurate pricing and scheduling of the work to minimize disruptions to 

the Facility and Agency operations.   

 

Based on the above facts, it is in the best interest of the District to maintain Broughton, the 

Design-Build Contractor for Phase 1, to perform the required design-build services in 

Phase 2. This continuity in the phased work ensures compliance with the OCTFME Facility 

systems, standards and applicable safety codes, and seamless Agency operational 

workflow. 

 

5. CERTIFICATION BY THE DEPUTY DIRECTOR OF CAPITAL 

CONSTRUCTION SERVICES: 
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I hereby certify that the above findings are correct and complete. 

 

     

                             _________________________________ 

Date     Paul Blackman Jnr. 

     Deputy Director 

     DGS - Capital Construction Services 

      

6. CERTIFICATION BY THE CONTRACTING OFFICER OF CONSTRUCTION 

SERVICES: 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of 

the single available source method of procurement under the cited authority. I certify that 

the notice of intent to award a sole source procurement action was published in accordance 

with 27 DCMR 4718 and that no response was received.  I recommend that the Department 

of General Services, Chief Procurement Officer approve the use of the sole source 

procurement method for this proposed procurement action.  

 

     

                             _________________________________ 

Date     Franklin Austin 

     Contracting Officer, DGS 

 

 

 

DETERMINATION 

 

Based on the above findings and in accordance with the cited authority, I hereby 

determine that it is not feasible or practical to invoke the competitive solicitation process 

under either Section 402 or 403 of the District of Columbia Procurement Practices 

Reform Act of 2010 (D.C. Law 18-371; D.C. Official Code § 2-354.02 or 2-354.03). 

Accordingly, I determine that the District is justified in using the sole source method of 

procurement. 

 

 

 

_____________    ________________________________ 

Date     George G. Lewis, CPPO 

DGS Chief Procurement Officer  

      


